STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 08/ 19/ 99
CONTRACT NUMBER 07-1X0204

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N VENTURA COUNTY FROM ROSE VALLEY
TO 0.5 KM SOUTH OF TULE CREEK

Bl D245

PACE 1
08/ 19/ 99
CONTRACT CODE "A '

LOCATI ON 07- VEN- 33- 25. 8/ 29. 4 BRI DGE 33 CONTRACT | TEMB
REMOVE SLI DE MATERI AL FEDERAL Al D STP-35D9- ( 004)
AC- 35D9- (004) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPOSALS | SSUED 32 FUND TOTAL  HA23 0 TOTAL NUMBER OF WORKI NG DAYS 100
NUVMBER OF BIDDERS 8  ENG NEERS EST 2, 969, 090. 00 AMOUNT UNDER 890, 757. 00 PERCENT UNDER EST 30. 00
PROGRAM ELENMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,078,333.00 8 C A RASMUSSEN | NC 805 527- 9330
00254681
2360 SHASTA WAY FAX 805 527-2318
SIM VALLEY CA 93065- 1800
2 2,472,792.00 4 DAMAR CONSTRUCTI ON | NC 805 654- 8438
00722632
4773 ORTEGA ST FAX 805 654- 8553
VENTURA CA 93003
3 2,549,549.00 2 LADD AND ASSOCI ATES 530 241- 6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
4 2,749,336.00 7 L T EXCAVATI NG I NC 949 367-1941
00723818
27601 FORBES ROAD STE 53 FAX 949 582- 3224
LAGUNA NI GUEL CA 92677
5 2,963,052.20 6 S BENNETT CONSTRUCTI ON | NC 805 524- 1056
00676301
P O BOX 575 FAX 805 524- 1206

FI LLMORE CA 93016



07-1X0204

07- VEN- 33-2

08/ 19/ 99
6 3, 139, 325. 00
7 3,171, 660. 80
8 3, 895, 995. 00

GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

UNI ON ENG NEERI NG COVPANY | NC

P O BOX 1000
VENTURA CA 93002

BURNS PACI FI C CONSTRUCTI ON | NC

505 THOUSAND OAKS BLVD
THOUSAND OAKS CA 91360- 6008

831 724-1011
00000089
FAX 831 728-1701

805 648-3373
00212942
FAX 805 648-6634

805 371-4171
00394798
FAX 805 498-6014

Bl D245
PACE 2
08/ 19/ 99



07-1X0204
07- VEN- 33-2
08/ 19/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 3

08/ 19/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

C AND W FENCE
VENTURA CA

D AND M REBAR
VENTURA CA

GARCI A TRUCKI NG
OXNARD CA

QUALI TY HYDROSEED
RAMONA CA

SULLY M LLER
OXNARD CA

SUPER SEAL
SYLMAR CA

VETAL BEAM GUARD RAI L

REBAR

TRUCKI NG

HYDROSEED

PAVI NG AND O L

STRI PI NG



07-1X0204 Bl D245

07- VEN- 33-2 PACE 4

08/ 19/ 99 08/ 19/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GARCI A TRUCKI NG TRUCKI NG
OXNARD CA
K C I ERCSI ON CONTRCL AND PLANTI NG
SAN LU S OBl SPO CA
SULLY M LLER PAVI NG
OXNARD CA
TIM FERRI E CONCRETE
QIAI CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM
VENTURA CA
D AND M REBAR REBAR ( PARTI AL)
VENTURA CA
GARCI A TRUCKI NG ROADWAY EXCAVATI ON ( PARTI AL)
OXNARD CA
KARLESKI NT CRUM | NC ERCSI ON CONTRCL
SAN LU S CBI SPO CA
SULLY M LLER CONTRACTI NG ASPHALT AND CONCRETE PAVI NG
OXNARD CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

BALDW N PARK CA



07-1X0204 Bl D245
07- VEN- 33-2 PAGE 5
08/ 19/ 99 08/ 19/ 99
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GARCI A TRUCKI NG TRUCKI NG
2261 SOUTHERN HI LL DRI VE
OXNARD CA 93030
QUALI TY HYDROSEEDI NG AND RESTCRATI ON HYDROSEEDI NG
2017 ORANGE AVENUE
RAMONA CA 92065
SULLY M LLER CONTRACTI NG ASPHALT PAVI NG
3555 VI NEYARD
OXNARD CA 93030
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AAM GO COVPANY CORRUGATED STEEL PI PE AND STEEL FLARED ENDS

CONTI NUED

P O BOX 457
ANDERSON CA 96007

ACACI A LANDSCAPI NG
604 S SAN MARCOS ROAD
SANTA BARBARA CA 93111

ALCORN FENCE
9901 GLENCAKS BLVD
SUN VALLEY CA 91352

BOBBI E MACK GRI NDI NG COMPANY
139 N CAI N STREET
VI SALI A CA 93292

CAL MEX ENG NEERI NG
P O BOX 2425
RI VERSI DE CA 92516
ON NEXT PAGE

ERCSI ON CONTRCL, PLANTI NG AND FO LAGE PROTECTOR

GUARD RAI L AND TERM NAL SYSTEM

COLD PLANE ASPHALT CONCRETE PAVEMENT

ASPHALT CONCRETE



07-1X0204 Bl D245
07- VEN- 33-2 PACE 6
08/ 19/ 99 08/ 19/ 99

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

GARCI A TRUCKI NG
2261 SOUTHERN HI LL DRI VE
OXNARD CA 93030

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

Bl DDER | D NAME AND ADDRESS

ROADWAY EXCAVATI ON AND TRUCKI NG ( PARTI AL)

PAI NT TRAFFI C STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C AND W FENCE
VENTURA CA

K R C SAFETY
VI SALI A CA

QUALI TY HYDROSEED
RAMONA CA

ROBERT B LONGWAY | NC
HACI ENDA HEI GHTS CA

WORKS STRI PI NG
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

CONSTRUCTI ON AREA SI GNS

EROSI ON CONTRCL

M NOR CONCRETE AND M NOR STRUCTURE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

C AND W FENCE COVPANY
VENTURA CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L



07-1X0204 Bl D245

07- VEN- 33-2 PACE 7

08/ 19/ 99 08/ 19/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CONTRACTORS BARRI CADE SERVI CE CONSTRUCTI ON AREA SI GNS
VENTURA CA
D AND M REBAR REBAR
VENTURA CA
KARLESKI NT CRUM ERCSI ON CONTRCL AND PLANTI NG
SAN LU S OBl SPO CA
SULLY M LLER ASPHALT CONCRETE PAVI NG
OXNARD CA
WORKS STRI PI NG AND MARKI NG SERVI CE TRAFFI C STRI PI NG

BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACACI A LANDSCAPI NG AND EROSI ON CONTROL I TEM5 11 THRU 13
SANTA BARBARA CA
ALCORN FENCE COVPANY | TEMS 31 AND 32
VENTURA CA
BLO S CONSTRUCTI ON CO I TEMS 17, 19, 20 AND 22
OXNARD CA
GARCI A TRUCKI NG | TEM 10 ( PORTI ON)
OXNARD CA
R P BARRI CADES | TEM 3

NEWBURY PARK CA
CONTI NUED ON NEXT PAGE



07-1X0204 Bl D245

07- VEN- 33-2 PACE 8

08/ 19/ 99 08/ 19/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SULLY M LLER | TEM 15
OXNARD CA
SUPER SEAL AND STRI PE | TEM 33
FI LLMORE CA
VEST COAST M LLI NG | TEMS 8 AND 16 ( PORTI ON)

LANCASTER CA



07-1X0204 Bl D245

07- VEN- 33- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 19/ 99 08/ 19/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 15, 000. 00* 15, 000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 20, 000. 00* 20, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 22, 000. 00* 22, 000. 00
5 150742 REMOVE ROADSI DE SI GN EA 5 100. 00 500. 00
6 016693 CLEAN EXI STI NG CULVERT LS LUVP SUM 1, 500. 00* 1, 500. 00
7 150805 REMOVE CULVERT EA 5 1, 000. 00 5, 000. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 105 46. 00 4, 830. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 190101 ROADVAY EXCAVATI ON VB 194, 000 6. 80 1, 319, 200. 00
11 (S) 203016 EROSI ON CONTROL ( TYPE D) HA 9 6, 500. 00 58, 500. 00
12 (S) 204035 PLANT ( GROUP A) EA 140 35. 00 4, 900. 00
13 (S) 205051 FOLI AGE PROTECTOR EA 140 36. 00 5, 040. 00
14 260201 CLASS 2 AGGREGATE BASE VB 530 70. 10 37, 153. 00
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 100 57.50 350, 750. 00
16 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 333. 00 19, 980. 00
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 80 484. 00 38, 720. 00
18 664019 600 MM CORRUGATED STEEL Pl PE M 83 130. 00 10, 790. 00
(1.63 MV THI CK)
19 016694 I NSTALL 1350 MM CORRUGATED STEEL PI PE M 61 170. 00 10, 370. 00
(3.51 MM THI CK)
20 664049 1350 MVl CORRUGATED STEEL PI PE M 34 210. 00 7, 140. 00
(3.51 MM THI CK)
21 703282 900 MM CORRUGATED STEEL Pl PE RI SER M 3 1, 100. 00 3, 300. 00
(1.63 MV THI CK)
22 705051 1350 MM STEEL FLARED END SECTI ON EA 4 1, 400. 00 5, 600. 00
23 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 340 100. 00 34, 000. 00
24 721009 ROCK SLOPE PROTECTI ON VB 120 100. 00 12, 000. 00
(FACING METHOD B)
25 721010 ROCK SLOPE PROTECTI ON VB 14 150. 00 2,100. 00
(BACKI NG NO. 1, METHOD B)
26 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 60 100. 00 6, 000. 00
27 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 90 140. 00 12, 600. 00
PROTECTI ON)
28 721518 CONCRETED- ROCK SLOPE PROTECTI ON VB 270 100. 00 27, 000. 00
(1T, NMETHOD A)
29 729010 ROCK SLOPE PROTECTI ON FABRI C MR 240 4.50 1, 080. 00



07-1X0204 Bl D245

07- VEN- 33- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 19/ 99 08/ 19/ 99

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

30 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 400 1. 00 400. 00

31 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 20 180. 00 3, 600. 00

32 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 200. 00 8, 800. 00

33 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 18, 000 . 86 15, 480. 00

TOTAL 2,078, 333. 00



| TEI\/||

©Co~NOOOBWNE

07-1X0204

I NI

07- VEN- 33-2 SUMMARY OF RE MA
08/ 19/ 99
------------------------------- T EEREETEEEPEERLRNY
SECOND | THI RD
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- |- mm e
5, 000. 00~ 5000. 00| 2, 000. 00~ 2000
28, 500. 00* 28500. 00| 2, 500. 00* 2500
4, 100. 00* 4100. 00| 5, 000. 00* 5000
93, 889. 00* 93889. 00| 219, 424. 00* 219424
150. 00 750. 00| 100. 00 500
400. 00* 400. 00| 1, 500. 00* 1500
2, 250. 00 11250. 00| 1, 500. 00 7500
58. 50 6142. 50| 65. 00 6825
35, 000. 00* 35000. 00| 20, 000. 00* 20000
7.95 1542300. 00| 8. 30 1610200
7, 000. 00 63000. 00| 6, 680. 00 60120
25. 00 3500. 00| 25. 00 3500
38. 00 5320. 00| 38. 00 5320
105. 00 55650. 00| 80. 00 42400
60. 00 366000. 00| 48. 00 292800
310. 50 18630. 00| 180. 00 10800
638. 00 51040. 00| 750. 00 60000
138. 00 11454. 00| 200. 00 16600
424. 00 25864. 00| 550. 00 33550
580. 00 19720. 00| 550. 00 18700
2,500. 00 7500. 00| 1, 000. 00 3000
1, 740. 00 6960. 00| 1, 500. 00 6000
76. 25 25925. 00| 100. 00 34000
152. 50 18300. 00| 85. 00 10200
112. 25 1571. 50| 85. 00 1190
80. 50 4830. 00| 95. 00 5700
164. 25 14782. 50| 240. 00 21600
81. 25 21937. 50| 100. 00 27000
5.15 1236. 00| 3. 00 720
2.50 1000. 00| 5. 00 2000
195. 00 3900. 00| 185. 00 3700
2, 085. 00 8340. 00| 2, 000. 00 8000
.50 9000. 00| .40 7200
2,472,792. 00 2,549, 549. 00

BI DDERS

FOURTH
Bl D AMOUNT
_______________________________ |

20, 000. 00* 20000
50, 000. 00* 50000
7, 000. 00* 7000
150, 000. 00* 150000
150. 00 750
2, 000. 00* 2000
1, 500. 00 7500
100. 00 10500.
20, 000. 00* 20000
8.84 1714960.
7, 000. 00 63000.
40. 00 5600.
40. 00 5600.
70. 00 37100
58. 00 353800.
575. 00 34500.
900. 00 72000
110. 00 9130
80. 00 4880.
375. 00 12750.
750. 00 2250
1, 500. 00 6000
110. 00 37400.
110. 00 13200.
210. 00 2940.
100. 00 6000.
180. 00 16200.
190. 00 51300.
1.15 276.
3.00 1200.
215. 00 4300
2, 300. 00 9200
1.00 18000.
2,749, 336. 00

Bl D245
PACE 11
08/ 19/ 99
FI FTH
BI D AMOUNT
90, 000. 00* 90000
166, 000. 00* 166000
30, 000. 00* 30000
162, 529. 20* 162529
500. 00 2500
10, 000. 00* 10000
1, 500. 00 7500
50. 00 5250
49, 500. 00* 49500
9. 00 1746000
9, 625. 00 86625
50. 00 7000
50. 00 7000
80. 00 42400
57. 60 351360
100. 00 6000
375. 00 30000
110. 00 9130
170. 00 10370
300. 00 10200
1, 200. 00 3600
1, 400. 00 5600
80. 00 27200
80. 00 9600
200. 00 2800
80. 00 4800
120. 00 10800
120. 00 32400
10. 00 2400
10. 00 4000
220. 00 4400
2,382.00 9528.
.92 16560.
2,963, 052. 20



| TEM

©Co~NOOOBWNE

07-1X0204
07- VEN- 33-2
08/ 19/ 99

205.
2, 200.

I NI NG BI DDERS

SUMMARY OF REMA
_______________________________ |
| SEVENTH
ANOUNT | BI D ANOUNT
_______________________________ I
1500. 00| 8, 764. 00* 8764
45000. 00| 18, 375. 00* 18375
4000. 00| 10, 549. 00* 10549
111295. 00| 136, 331. 00* 136331
1600. 00| 179. 00 895
6500. 00| 9, 309. 00* 9309
6500. 00| 1, 252. 00 6260
8400. 00| 43. 84 4603
35550. 00| 92, 843. 00* 92843
1843000. 00| 10.784 2092096
81000. 00| 7, 744.00 69696
4900. 00| 28. 98 4057
5040. 00| 44. 05 6167
53000. 00| 99. 04 52491
488000. 00| 61. 78 376858
30000. 00| 318. 00 19080
96000. 00| 778. 00 62240
33200. 00| 159. 00 13197
21350. 00| 456. 00 27816
17000. 00| 655. 00 22270
6000. 00| 3, 728. 00 11184
7200. 00| 2, 131. 00 8524
59500. 00| 99. 00 33660
24000. 00| 96. 00 11520
2590. 00| 96. 00 1344
9900. 00| 96. 00 5760
27000. 00| 177.00 15930
83700. 00| 99. 00 26730
4800. 00| 3.48 835
800. 00| 2.32 928
4100. 00| 186. 00 3720
8800. 00| 2,319. 00 9276
8100. 00| . 464 8352
3,139, 325. 00 3,171, 660. 80

El GHTH
Bl D AMOUNT

136, 000. 00* 136000.
12, 000. 00* 12000.
2,100. 00* 2100.
82, 000. 00* 82000.
110. 00 550.
500. 00* 500.
650. 00 3250.
28. 00 2940.
13, 000. 00~ 13000.
14.70 2851800.
8, 100. 00 72900.
33.00 4620.
33. 60 4704.
76. 00 40280.
52.50 320250.
460. 00 27600.
1, 225. 00 98000.
92. 00 7636.
855. 00 52155.
855. 00 29070.
800. 00 2400.
1, 500. 00 6000.
92. 00 31280.
105. 00 12600.
115. 00 1610.
96. 00 5760.
211.00 18990.
96. 00 25920.
3.75 900.
1.70 680.
195. 00 3900.
2,100. 00 8400.
.90 16200.
3, 895, 995. 00

Bl D245
PACE 12
08/ 19/ 99



